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                                                                01  Lands and Damages                                    1.00 EA    5,613,300   564,930   6,178,230 6178230
                                                                02  Relocations                                          1.00         630,430   157,607     788,037  788037
                                                                04  Dams                                                              115,273    28,818     144,091
                                                                06  Fish and Wildlife Facilities                                    4,402,556   975,935   5,378,491
                                                                08  Roads, Railroads, and Bridges                                   4,174,413 1,043,603   5,218,016
                                                                09  Channels and Canals                                               471,139   117,785     588,924
                                                                14  Recreation Facilities                                           1,085,102   271,276   1,356,378
                                                                30  Planning, Engineering and Design                                1,094,520   100,032   1,194,552
                                                                31  Construction Management                                         1,081,200   270,300   1,351,500
                                                                                                                                  ----------- --------- -----------
                                                              TOTAL Riverside Oxbow Feasabilty Study                     1.00 EA   18,667,933 3,530,287  22,198,22022198220
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                                                                01  Lands and Damages

                                                                01_23  Constructn Contract(s) Documnts

                                                                01_23.03  Real Estate Analysis Documents

                                                                01_23.03.01  Real Estate Planning Documents                            10,000     1,000      11,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Real Estate Planning Documents                    10,000     1,000      11,000

                                                                01_23.03.02  Real Estate Acquisition Documnts

                                                                01_23.03.02_AAA  Acquisition by Local Sponsor                          40,000     4,000      44,000
                                                                01_23.03.02_BAA  Review by Local Sponsor                                2,000       200       2,200
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Real Estate Acquisition Documnts                  42,000     4,200      46,200

                                                                01_23.03.03  RE Condemnation Documents

                                                                01_23.03.03_AAA  Condemnation by Local Sponsor                         20,000     5,000      25,000
                                                                01_23.03.03_BAA  Review by Local Sponsor                                2,000       500       2,500
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL RE Condemnation Documents                         22,000     5,500      27,500

                                                                01_23.03.05  Real Estate Appraisal Documents

                                                                01_23.03.05_AAA  Appraisal by Local Sponsor                            80,000     8,000      88,000
                                                                01_23.03.05_BAA  Review by Local Sponsor                               19,600     1,960      21,560
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Real Estate Appraisal Documents                   99,600     9,960     109,560

                                                                01_23.03.15  Real Estate Payment Documents

                                                                01_23.03.15_AAA  Payments by Sponsor

                                                                01_23.03.15_AAA_AAA  Land                                           5,146,500   514,650   5,661,150
                                                                01_23.03.15_AAA_BAA  Improvements                                      50,000     5,000      55,000
                                                                01_23.03.15_AAA_CAA  Severance Damage                                 196,200    19,620     215,820
                                                                01_23.03.15_AAA_DAA  Relocation                                        35,000     3,500      38,500
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Payments by Sponsor                            5,427,700   542,770   5,970,470

                                                                01_23.03.15_BAA  Review by Sponsor                                     10,000     1,000      11,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Real Estate Payment Documents                  5,437,700   543,770   5,981,470
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                                                                01_23.03.17  RealEstate LERRD Crediting Docs

                                                                01_23.03.17_AAA  Real Estate LERRD Accounting Doc                       2,000       500       2,500
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL RealEstate LERRD Crediting Docs                    2,000       500       2,500
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Real Estate Analysis Documents      1.00       5,613,300   564,930   6,178,230 6178230
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Constructn Contract(s) Documnts                5,613,300   564,930   6,178,230
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Lands and Damages                   1.00 EA    5,613,300   564,930   6,178,230 6178230

                                                                02  Relocations

                                                                02_03  Cemetery, Utilities, & Structure

                                                                02_03.18  Utilities

                                                                02_03.18.AA  60" Sanitary Sewer

                                                                02_03.18.AA_AAB  60" Sanitary Sewer                   1100.00 LF      266,530    66,633     333,163  302.88
                                                                02_03.18.AA_BAA  Trench, Excavation, Backfill         4466.00 CY       96,321    24,080     120,402   26.96
                                                                02_03.18.AA_CAA  Sand Bedding                          585.00 CY       19,564     4,891      24,455   41.80
                                                                02_03.18.AA_DAA  Concrete Junction Box                  68.50 CY       39,203     9,801      49,004  715.38
                                                                02_03.18.AA_EAA  Reinf. Steel for Junction Box          10275 LB        9,221     2,305      11,526    1.12
                                                                02_03.18.AA_FAA  Remove & Dispose  Old Pipe           1100.00 LF       42,595    10,649      53,244   48.40
                                                                02_03.18.AA_GAA  Trench Excav. & Backfill             4000.00 CY       40,144    10,036      50,180   12.55
                                                                02_03.18.AA_HAA  Care of Water (Temp Sheet Pile)      6250.00 SF      116,850    29,213     146,063   23.37
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL 60" Sanitary Sewer               1100.00 LF      630,430   157,607     788,037  716.40
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Utilities                                        630,430   157,607     788,037
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Cemetery, Utilities, & Structure                 630,430   157,607     788,037
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Relocations                         1.00         630,430   157,607     788,037  788037

                                                                04  Dams

                                                                04_05  Auxiliary Dams

                                                                04_05.02  Drainage

                                                                04_05.02.DA  Water Control Structure-Oxbow

                                                                04_05.02.DA_ AA  Drainage

                                                                04_05.02.DA_ AA_AAA  Unclassified Excavation            15125 CY       83,023    20,756     103,779    6.86
                                                                04_05.02.DA_ AA_BBA  Unclassified Fill                  15125 CY       15,609     3,902      19,512    1.29
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                                                                04_05.02.DA_ AA_CAA  18" RCP                            62.00 LF        2,141       535       2,676   43.17
                                                                04_05.02.DA_ AA_DAA  Concrete Headwall & Stop Logs      15.70 CY       11,741     2,935      14,676  934.80
                                                                04_05.02.DA_ AA_EAA  Reinf. Steel for Headwall        1804.00 LB        1,619       405       2,024    1.12
                                                                04_05.02.DA_ AA_FAA  12" Rock Riprap                    19.00 CY        1,139       285       1,424   74.95
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                         115,273    28,818     144,091
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Water Control Structure-Oxbow                    115,273    28,818     144,091
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                         115,273    28,818     144,091
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Auxiliary Dams                                   115,273    28,818     144,091
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Dams                                             115,273    28,818     144,091

                                                                06  Fish and Wildlife Facilities

                                                                06_03  Wildlife Facilities & Sanctuary

                                                                06_03.JA  Riverside Wetlands Complex

                                                                06_03.JA.AA  Drainage

                                                                06_03.JA.AA_AAA  Unclassified Excavation               101658 CY      550,413   137,603     688,017    6.77
                                                                06_03.JA.AA_BBA  Unclassified Fill                    1400.00 CY        2,261       565       2,827    2.02
                                                                06_03.JA.AA_CAA  18" RCP                                62.00 LF        2,141       535       2,676   43.17
                                                                06_03.JA.AA_DAA  Concrete Headwall & Stop Logs          15.70 CY       11,741     2,935      14,676  934.80
                                                                06_03.JA.AA_EAA  Reinf. Steel for Headwall            1804.00 LB        1,619       405       2,024    1.12
                                                                06_03.JA.AA_FAA  12" Rock Riprap                        19.00 CY        1,139       285       1,424   74.95
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                         569,315   142,329     711,644
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Riverside Wetlands Complex                       569,315   142,329     711,644

                                                                06_03.KA  Gateway Beach Wetlands

                                                                06_03.KA.AA  Drainage

                                                                06_03.KA.AA_AAA  Unclassified Excavation                19330 CY       95,408    23,852     119,260    6.17
                                                                06_03.KA.AA_BBA  Unclassified Fill                     250.00 CY          464       116         580    2.32
                                                                06_03.KA.AA_CAA  18" RCP                                62.00 LF        2,141       535       2,676   43.17
                                                                06_03.KA.AA_DAA  Concrete Headwall & Stop Logs          15.70 CY       11,741     2,935      14,676  934.80
                                                                06_03.KA.AA_EAA  Reinf. Steel for Headwall            1804.00 LB        1,619       405       2,024    1.12
                                                                06_03.KA.AA_FAA  12" Rock Riprap                        19.00 CY        1,139       285       1,424   74.95
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                         112,512    28,128     140,640
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway Beach Wetlands                           112,512    28,128     140,640
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                                                                06_03.LA  Gateway East Wetlands

                                                                06_03.LA.AA  Drainage

                                                                06_03.LA.AA_AAA  Unclassified Excavation               181201 CY      894,362   223,591   1,117,953    6.17
                                                                06_03.LA.AA_BBA  Unclassified Fill                    1630.00 CY        3,023       756       3,779    2.32
                                                                06_03.LA.AA_CAA  18" RCP                               620.00 LF       21,412     5,353      26,765   43.17
                                                                06_03.LA.AA_DAA  Concrete Headwall & Stop Logs          62.80 CY       46,964    11,741      58,705  934.80
                                                                06_03.LA.AA_EAA  Reinf. Steel for Headwall            6216.00 LB        5,578     1,395       6,973    1.12
                                                                06_03.LA.AA_FAA  12" Rock Riprap                        74.00 CY        4,437     1,109       5,546   74.95
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                         975,777   243,944   1,219,721
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway East Wetlands                            975,777   243,944   1,219,721

                                                                06_03.MA  Gateway Wetlands Pump Sta

                                                                06_03.MA.AA  Gateway Wetlamds Pump Sta                                 74,784    18,696      93,480
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway Wetlands Pump Sta                         74,784    18,696      93,480

                                                                06_03.MD  Oxbow Wetlands Pump Sta

                                                                06_03.MD.AA  Oxbow Wetlamds Pump Sta                                   74,784    18,696      93,480
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Oxbow Wetlands Pump Sta                           74,784    18,696      93,480

                                                                06_03.MG  Beach East  Wetlands Pump Sta

                                                                06_03.MG.AA  Beach East  Wetlamds Pump Sta                             74,784    18,696      93,480
                                                                06_03.MG.BA  8" Dia PVC Force Main                    1000.00 LF       14,209     3,552      17,761   17.76
                                                                06_03.MG.BC  Trench, Excavation, Backfill              494.00 CY       10,714     2,678      13,392   27.11
                                                                06_03.MG.BD  Sand Bedding                               33.00 CY        1,598       400       1,998   60.54
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Beach East  Wetlands Pump Sta                    101,305    25,326     126,631

                                                                06_03.NA  Restorations

                                                                06_03.NA.AA  Oxbow Center Restoration

                                                                06_03.NA.AA_AAA  Native Grass & Mottes

                                                                06_03.NA.AA_AAA_AAA  Tree Mottes                         7.20 AC       65,520    13,104      78,624   10920
                                                                06_03.NA.AA_AAA_BAA  Native Grasslands                  64.40 AC      305,900    61,180     367,080 5700.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Native Grass & Mottes              71.60 AC      371,420    74,284     445,704 6224.92
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                                                                06_03.NA.AA_BAA  Wetlands- Emergent Vegetation           7.20 AC       36,000     7,200      43,200 6000.00
                                                                06_03.NA.AA_CAA  Site Preparation                                      20,000     4,000      24,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Oxbow Center Restoration           85.10 AC      427,420    85,484     512,904 6027.07

                                                                06_03.NA.BA  Oxbow North Restoration

                                                                06_03.NA.BA_AAA  Native Grass & Mottes

                                                                06_03.NA.BA_AAA_AAA  Tree Mottes                         1.20 AC       10,920     2,184      13,104   10920
                                                                06_03.NA.BA_AAA_BAA  Native Grasslands                  10.80 AC       51,300    10,260      61,560 5700.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Native Grass & Mottes              12.00 AC       62,220    12,444      74,664 6222.00

                                                                06_03.NA.BA_ABA  Native Grass Buffer                    36.40 AC      127,400    25,480     152,880 4200.00

                                                                06_03.NA.BA_ACA  Riparian

                                                                06_03.NA.BA_ACA_AAA  Conversion                         20.00 AC      182,000    36,400     218,400   10920
                                                                06_03.NA.BA_ACA_BAA  Improvement                        20.33 AC       26,429     5,286      31,715 1560.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Riparian                           40.33 AC      208,429    41,686     250,115 6201.71

                                                                06_03.NA.BA_CAA  Site Preparation                                      20,000     4,000      24,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Oxbow North Restoration           104.93 AC      418,049    83,610     501,659 4780.89

                                                                06_03.NA.CA  Oxbow South Restoration

                                                                06_03.NA.CA_AAA  Native Grass & Mottes

                                                                06_03.NA.CA_AAA_AAA  Tree Mottes                         1.50 AC       13,650     2,730      16,380   10920
                                                                06_03.NA.CA_AAA_BAA  Native Grasslands                  13.40 AC       63,650    12,730      76,380 5700.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Native Grass & Mottes              14.90 AC       77,300    15,460      92,760 6225.50

                                                                06_03.NA.CA_ABA  Native Grass Buffer                     0.90 AC        3,150       630       3,780 4200.00

                                                                06_03.NA.CA_ACA  Riparian

                                                                06_03.NA.CA_ACA_AAA  Conversion                          2.00 AC       18,200     3,640      21,840   10920
                                                                06_03.NA.CA_ACA_BAA  Improvement                         7.80 AC       10,140     2,028      12,168 1560.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Riparian                            9.80 AC       28,340     5,668      34,008 3470.20

                                                                06_03.NA.CA_CAA  Site Preparation                                      20,000     4,000      24,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Oxbow South Restoration            28.71 AC      128,790    25,758     154,548 5383.07
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                                                                06_03.NA.DA  Gateway Center Restoration

                                                                06_03.NA.DA_AAA  Native Grass & Mottes

                                                                06_03.NA.DA_AAA_AAA  Tree Mottes                         1.30 AC       11,830     2,366      14,196   10920
                                                                06_03.NA.DA_AAA_BAA  Native Grasslands                  11.60 AC       55,100    11,020      66,120 5700.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Native Grass & Mottes              12.90 AC       66,930    13,386      80,316 6226.05

                                                                06_03.NA.DA_ABA  Native Grass Buffer                     3.20 AC       11,200     2,240      13,440 4200.00

                                                                06_03.NA.DA_ACA  Riparian

                                                                06_03.NA.DA_ACA_AAA  Conversion                          1.50 AC       13,650     2,730      16,380   10920
                                                                06_03.NA.DA_ACA_BAA  Improvement                         9.70 AC       12,610     2,522      15,132 1560.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Riparian                           11.20 AC       26,260     5,252      31,512 2813.57

                                                                06_03.NA.DA_CAA  Site Preparation                                      20,000     4,000      24,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway Center Restoration         27.30 AC      124,390    24,878     149,268 5467.69

                                                                06_03.NA.EA  Gateway Beach Restoration

                                                                06_03.NA.EA_AAA  Native Grass & Mottes

                                                                06_03.NA.EA_AAA_AAA  Tree Mottes                         9.90 AC       90,090    18,018     108,108   10920
                                                                06_03.NA.EA_AAA_BAA  Native Grasslands                  89.10 AC      423,225    84,645     507,870 5700.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Native Grass & Mottes              99.00 AC      513,315   102,663     615,978 6222.00

                                                                06_03.NA.EA_BAA  Forest Pond Revegetation               29.00 AC      145,000    29,000     174,000 6000.00
                                                                06_03.NA.EA_CAA  Site Preparation                                      20,000     4,000      24,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway Beach Restoration         138.00 AC      678,315   135,663     813,978 5898.39

                                                                06_03.NA.FA  Gateway South Restoration

                                                                06_03.NA.FA_AAA  Native Grass & Mottes

                                                                06_03.NA.FA_AAA_AAA  Tree Mottes                         1.60 AC       14,560     2,912      17,472   10920
                                                                06_03.NA.FA_AAA_BAA  Native Grasslands                  14.00 AC       66,500    13,300      79,800 5700.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Native Grass & Mottes              15.60 AC       81,060    16,212      97,272 6235.38

                                                                06_03.NA.FA_ABA  Native Grass Buffer                     1.30 AC        4,550       910       5,460 4200.00

                                                                06_03.NA.FA_ACA  Riparian
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                                                                06_03.NA.FA_ACA_AAA  Conversion                         13.30 AC      121,030    24,206     145,236   10920
                                                                06_03.NA.FA_ACA_BAA  Improvement                        15.70 AC       20,410     4,082      24,492 1560.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Riparian                           29.00 AC      141,440    28,288     169,728 5852.69

                                                                06_03.NA.FA_CAA  Site Preparation                                      20,000     4,000      24,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway South Restoration          45.93 AC      247,050    49,410     296,460 6454.60

                                                                06_03.NA.GA  Gateway East Restoration

                                                                06_03.NA.GA_AAA  Native Grass & Mottes

                                                                06_03.NA.GA_AAA_AAA  Tree Mottes                         0.40 AC        3,640       728       4,368   10920
                                                                06_03.NA.GA_AAA_BAA  Native Grasslands                   3.62 AC       17,195     3,439      20,634 5700.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Native Grass & Mottes               4.02 AC       20,835     4,167      25,002 6219.40

                                                                06_03.NA.GA_ABA  Native Grass Buffer                     3.80 AC       13,300     2,660      15,960 4200.00

                                                                06_03.NA.GA_ACA  Riparian

                                                                06_03.NA.GA_ACA_AAA  Conversion                          7.00 AC       63,700    12,740      76,440   10920
                                                                06_03.NA.GA_ACA_BAA  Improvement                        97.10 AC      126,230    25,246     151,476 1560.00
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Riparian                          104.10 AC      189,930    37,986     227,916 2189.39

                                                                06_03.NA.GA_ADA  Wetlands- Emergent Vegetation          10.00 AC       50,000    10,000      60,000 6000.00
                                                                06_03.NA.GA_AEA  Moist Soil Management                   4.00 AC       20,000     4,000      24,000 6000.00
                                                                06_03.NA.GA_CAA  Site Preparation                                      20,000     4,000      24,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway East Restoration          138.72 AC      314,065    62,813     376,878 2716.83

                                                                06_03.NA.HA  Tandy Restoration

                                                                06_03.NA.HA_AAA  Remove Invasive Species                80.00 AC       96,000    19,200     115,200 1440.00
                                                                06_03.NA.HA_BAA  Planting Natives - Creek Beds          40.00 AC       40,000     8,000      48,000 1200.00
                                                                06_03.NA.HA_CAA  Site Prepration                                       20,000     4,000      24,000
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Tandy Restoration                 112.04 AC      156,000    31,200     187,200 1670.83
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Restorations                                   2,494,079   498,816   2,992,895
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Wildlife Facilities & Sanctuary                4,402,556   975,935   5,378,491
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Fish and Wildlife Facilities                   4,402,556   975,935   5,378,491

                                                                08  Roads, Railroads, and Bridges
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                                                                08_01  Roads

                                                                08_01.AA  Riverside Access

                                                                08_01.AA.02  Drainage

                                                                08_01.AA.02_AAB  24" RCP Storm Drain                   810.00 LF       41,797    10,449      52,246   64.50
                                                                08_01.AA.02_BAA  Trench, Excavation, Backfill          600.00 CY       13,012     3,253      16,266   27.11
                                                                08_01.AA.02_CAA  Sand Bedding                           60.00 CY        2,906       726       3,632   60.54
                                                                08_01.AA.02_DAA  24" Concrete Headwall                   2.00 CY        1,496       374       1,870  934.80
                                                                08_01.AA.02_EAA  Reinf. Steel for Headwall             221.00 LB          198        50         248    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                          59,409    14,852      74,261

                                                                08_01.AA.19  Construct Roadbed to Subgrade

                                                                08_01.AA.19_AAB  Unclassified Excavation               998.00 CY        4,732     1,183       5,915    5.93
                                                                08_01.AA.19_BBA  Fill for Roadway                      546.00 CY          882       220       1,102    2.02
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construct Roadbed to Subgrade                      5,614     1,403       7,017

                                                                08_01.AA.39  Road Surfacing

                                                                08_01.AA.39_AAB  6" Raw Subgrade                      2342.00 SY        3,188       797       3,985    1.70
                                                                08_01.AA.39_BAA  6" Subbase Course                     390.00 CY       16,554     4,139      20,693   53.06
                                                                08_01.AA.39_CAA  6" Aggregate Course                   338.00 CY       15,783     3,946      19,729   58.37
                                                                08_01.AA.39_DAA  MC-30 Prime Coat                      507.00 GAL         902       226       1,128    2.22
                                                                08_01.AA.39_EAA  1-1/2" HMAC                           167.00 TON       7,201     1,800       9,001   53.90
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                                    43,629    10,907      54,536

                                                                08_01.AA.99  Associated General Items

                                                                08_01.AA.99_AAA  Demo Existing Structure              6333.00 SF       10,419     2,605      13,024    2.06
                                                                08_01.AA.99_EAA  Reinf Conc Curb & Gutter 2' Wide     1480.00 LF       19,214     4,804      24,018   16.23
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Associated General Items                          29,633     7,408      37,042
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Riverside Access                                 138,285    34,571     172,856

                                                                08_01.AG  Gateway Access

                                                                08_01.AG.02  Drainage

                                                                08_01.AG.02_AAB  24" RCP Storm Drain                  1500.00 LF       77,401    19,350      96,752   64.50
                                                                08_01.AG.02_BAA  Trench, Excavation, Backfill         1111.00 CY       24,095     6,024      30,118   27.11
                                                                08_01.AG.02_CAA  Sand Bedding                          111.00 CY        5,376     1,344       6,720   60.54
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                                                                08_01.AG.02_DAA  24" Concrete Headwall                   2.00 CY        1,496       374       1,870  934.80
                                                                08_01.AG.02_EAA  Reinf. Steel for Headwall             221.00 LB          198        50         248    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                         108,566    27,141     135,707

                                                                08_01.AG.19  Construct Roadbed to Subgrade

                                                                08_01.AG.19_AAB  Unclassified Excavation              1972.00 CY        9,350     2,337      11,687    5.93
                                                                08_01.AG.19_BBA  Fill for Roadway                     3677.00 CY        5,940     1,485       7,424    2.02
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construct Roadbed to Subgrade                     15,289     3,822      19,112

                                                                08_01.AG.39  Road Surfacing

                                                                08_01.AG.39_AAB  6" Raw Subgrade                      3333.00 SY        4,536     1,134       5,671    1.70
                                                                08_01.AG.39_BAA  6" Subbase Course                     602.00 CY       25,553     6,388      31,942   53.06
                                                                08_01.AG.39_CAA  6" Aggregate Course                   506.00 CY       23,628     5,907      29,535   58.37
                                                                08_01.AG.39_DAA  MC-30 Prime Coat                      758.00 GAL       1,349       337       1,686    2.22
                                                                08_01.AG.39_EAA  1-1/2" HMAC                           250.00 TON      10,780     2,695      13,475   53.90
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                                    65,847    16,462      82,308

                                                                08_01.AG.99  Associated General Items

                                                                08_01.AG.99_AAA  Demo Existing Structure                37774 SF       62,148    15,537      77,685    2.06
                                                                08_01.AG.99_EAA  Reinf Conc Curb & Gutter 2' Wide     2600.00 LF       33,755     8,439      42,193   16.23
                                                                08_01.AG.99_GAA  Washed Sand Under Sidewalk            145.00 CY        7,025     1,756       8,781   60.56
                                                                08_01.AG.99_HAA  Reinf. Steel - Sidewalk              4817.00 LB        4,323     1,081       5,404    1.12
                                                                08_01.AG.99_IAA  Concrete Sidewalk                     350.00 CY       83,758    20,940     104,698  299.14
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Associated General Items                         191,008    47,752     238,760
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway Access                                   380,710    95,177     475,887

                                                                08_01.BA  Oxbow Access

                                                                08_01.BA.02  Drainage

                                                                08_01.BA.02_AAB  24" RCP Storm Drain                   834.00 LF       43,035    10,759      53,794   64.50
                                                                08_01.BA.02_BAA  Trench, Excavation, Backfill          618.00 CY       13,403     3,351      16,753   27.11
                                                                08_01.BA.02_CAA  Sand Bedding                           62.00 CY        3,004       751       3,754   60.56
                                                                08_01.BA.02_DAA  24" Concrete Headwall                   2.00 CY        1,496       374       1,870  934.80
                                                                08_01.BA.02_EAA  Reinf. Steel for Headwall             221.00 LB          198        50         248    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                          61,136    15,284      76,420
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                                                                08_01.BA.19  Construct Roadbed to Subgrade

                                                                08_01.BA.19_AAB  Unclassified Excavation               443.00 CY        2,432       608       3,040    6.86
                                                                08_01.BA.19_BBA  Fill for Roadway                     1484.00 CY        8,701     2,175      10,876    7.33
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construct Roadbed to Subgrade                     11,132     2,783      13,916

                                                                08_01.BA.39  Road Surfacing

                                                                08_01.BA.39_AAB  6" Raw Subgrade                      2291.00 SY        3,118       780       3,898    1.70
                                                                08_01.BA.39_BAA  6" Subbase Course                     347.00 CY       14,729     3,682      18,412   53.06
                                                                08_01.BA.39_CAA  6" Aggregate Course                   301.00 CY       14,055     3,514      17,569   58.37
                                                                08_01.BA.39_DAA  MC-30 Prime Coat                      452.00 GAL         804       201       1,006    2.22
                                                                08_01.BA.39_EAA  1-1/2" HMAC                           149.00 TON       6,425     1,606       8,031   53.90
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                                    39,132     9,783      48,915

                                                                08_01.BA.99  Associated General Items

                                                                08_01.BA.99_EAA  Reinf Conc Curb & Gutter 2' Wide     1292.00 CY       16,773     4,193      20,967   16.23
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Associated General Items                          16,773     4,193      20,967
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Oxbow Access                                     128,174    32,043     160,217

                                                                08_01.CA  Beach Street Bridge

                                                                08_01.CA.06  Bridges, Abutments and Piers

                                                                08_01.CA.06_AAA  Abutment Concrete                      91.60 CY       47,691    11,923      59,614  650.81
                                                                08_01.CA.06_BAA  36" Drilled Piers                     806.00 LF       96,393    24,098     120,492  149.49
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Bridges, Abutments and Piers                     144,084    36,021     180,106

                                                                08_01.CA.07  Bridges, Superstructure and Deck

                                                                08_01.CA.07_AAA  Type IV Beam                         1150.00 LF       87,464    21,866     109,330   95.07
                                                                08_01.CA.07_BAA  Slab Concrete                         227.00 CY       80,850    20,212     101,062  445.21
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Bridges, Superstructure and Deck                 168,313    42,078     210,392

                                                                08_01.CA.08  Bridges, Associated General Item

                                                                08_01.CA.08_AAA  Type C201 Rail                        308.00 LF       20,633     5,158      25,792   83.74
                                                                08_01.CA.08_BAA  Terminal Anchors                        5.00 EA        4,304     1,076       5,380 1075.96
                                                                08_01.CA.08_CAA  Approach Slab                          50.00 CY       14,684     3,671      18,355  367.10
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                                                                08_01.CA.08_DAA  Armor Joints                         5555.00 LB       12,546     3,136      15,682    2.82
                                                                08_01.CA.08_EAA  Guard Fence                           666.00 LF       13,179     3,295      16,473   24.73
                                                                08_01.CA.08_FAA  Slope Pavment                         107.00 CY       29,026     7,257      36,283  339.09
                                                                08_01.CA.08_GAA  Reinf. for Slope Pavement            5864.00 LB        5,262     1,316       6,578    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Bridges, Associated General Item                  99,634    24,909     124,543
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Beach Street Bridge                              412,032   103,008     515,040

                                                                08_01.CG  Levee Bridge #1

                                                                08_01.CG.06  Bridges, Abutments and Piers

                                                                08_01.CG.06_AAA  Abutment Concrete                      28.00 CY       15,872     3,968      19,840  708.58
                                                                08_01.CG.06_BAA  36" Drilled Piers                     781.00 LF       93,403    23,351     116,754  149.49
                                                                08_01.CG.06_CAA  2'6 Column                             13.80 CY        7,823     1,956       9,778  708.58
                                                                08_01.CG.06_DAA  Pier Bent/Cap                          14.00 CY        7,936     1,984       9,920  708.58
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Bridges, Abutments and Piers                     125,034    31,259     156,293

                                                                08_01.CG.07  Bridges, Superstructure and Deck

                                                                08_01.CG.07_AAA  Type C Beam                           476.00 LF       33,874     8,469      42,343   88.96
                                                                08_01.CG.07_BAA  Slab Concrete                          81.30 CY       28,956     7,239      36,195  445.21
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Bridges, Superstructure and Deck                  62,831    15,708      78,538

                                                                08_01.CG.08  Bridges, Associated General Item

                                                                08_01.CG.08_AAA  Type C201 Rail                        240.00 LF       20,386     5,096      25,482  106.17
                                                                08_01.CG.08_CAA  Excavation                             14600 CY       71,625    17,906      89,531    6.13
                                                                08_01.CG.08_FAA  Slope Pavment                          44.20 CY       11,990     2,998      14,988  339.09
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Bridges, Associated General Item                 104,001    26,000     130,001
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Levee Bridge #1                                  291,866    72,966     364,832

                                                                08_01.DA  Park Road Bridge

                                                                08_01.DA.06  Bridges, Abutments and Piers

                                                                08_01.DA.06_AAA  Abutment Concrete                    4708.00 CY    2,451,203   612,801   3,064,004  650.81
                                                                08_01.DA.06_BAA  36" Drilled Piers                     425.00 LF       50,828    12,707      63,535  149.49
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Bridges, Abutments and Piers                   2,502,031   625,508   3,127,539
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                                                                08_01.DA.07  Bridges, Superstructure and Deck

                                                                08_01.DA.07_AAA  Type IV Beam                          600.00 LF       45,633    11,408      57,042   95.07
                                                                08_01.DA.07_BAA  Slab Concrete                         118.00 CY       42,028    10,507      52,535  445.21
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Bridges, Superstructure and Deck                  87,661    21,915     109,576

                                                                08_01.DA.08  Bridges, Associated General Item

                                                                08_01.DA.08_AAA  Type C201 Rail                        162.00 LF       10,853     2,713      13,566   83.74
                                                                08_01.DA.08_BAA  Terminal Anchors                        4.00 EA        3,443       861       4,304 1075.96
                                                                08_01.DA.08_CAA  Approach Slab                          25.70 CY        7,547     1,887       9,434  367.10
                                                                08_01.DA.08_DAA  Armor Joints                         2900.00 LB        6,550     1,637       8,187    2.82
                                                                08_01.DA.08_EAA  Guard Fence                           350.00 LF        6,926     1,731       8,657   24.73
                                                                08_01.DA.08_FAA  Slope Pavment                          55.80 CY       15,137     3,784      18,921  339.09
                                                                08_01.DA.08_GAA  Reinf. for Slope Pavement            3062.00 LB        2,748       687       3,435    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Bridges, Associated General Item                  53,203    13,301      66,504
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Park Road Bridge                               2,642,895   660,724   3,303,619

                                                                08_01.EA  Low Water Dam

                                                                08_01.EA. 5  Drainage

                                                                08_01.EA. 5_AAA  Concrete                               16.00 CY        3,135       784       3,919  244.92
                                                                08_01.EA. 5_BBA  Reinf. Steel                         1287.00 LB        1,155       289       1,444    1.12
                                                                08_01.EA. 5_CAA  Base Material                          12.00 CY          561       140         701   58.43
                                                                08_01.EA. 5_DAA  18" Rock Riprap                       124.00 CY        7,437     1,859       9,296   74.97
                                                                08_01.EA. 5_EAA  6" Dia. Anchors w/ Steel Casing       180.00 LF        7,807     1,952       9,759   54.22
                                                                08_01.EA. 5_FAA  Reinf Steel for Anchors              1061.00 LB          952       238       1,190    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                          21,048     5,262      26,309
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Low Water Dam                                     21,048     5,262      26,309

                                                                08_01.FA  O & M Access Ramp 1

                                                                08_01.FA.19  Construct Roadbed to Subgrade

                                                                08_01.FA.19_AAB  Unclassified Excavation              3015.00 CY       17,361     4,340      21,702    7.20
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construct Roadbed to Subgrade                     17,361     4,340      21,702

                                                                08_01.FA.39  Road Surfacing

                                                                08_01.FA.39_AAB  6" Raw Subgrade                       213.00 SY          290        72         362    1.70
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                                                                08_01.FA.39_CAA  6" Aggregate Course                    36.00 CY        1,681       420       2,101   58.37
                                                                08_01.FA.39_DAA  Concrete Ramp                          36.00 CY        7,344     1,836       9,180  254.99
                                                                08_01.FA.39_EAA  Reinf for Ramp                       1949.00 LB        1,749       437       2,186    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                                    11,064     2,766      13,830
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL O & M Access Ramp 1                               28,425     7,106      35,532

                                                                08_01.GA  O & M Access Ramp 2

                                                                08_01.GA.19  Construct Roadbed to Subgrade

                                                                08_01.GA.19_AAB  Unclassified Excavation              1994.00 CY       11,482     2,871      14,353    7.20
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construct Roadbed to Subgrade                     11,482     2,871      14,353

                                                                08_01.GA.39  Road Surfacing

                                                                08_01.GA.39_AAB  6" Raw Subgrade                       207.00 SY          282        70         352    1.70
                                                                08_01.GA.39_CAA  6" Aggregate Course                    34.00 CY        1,588       397       1,985   58.37
                                                                08_01.GA.39_DAA  Concrete Ramp                          34.00 CY        6,936     1,734       8,670  254.99
                                                                08_01.GA.39_EAA  Reinf for Ramp                       1888.00 LB        1,694       424       2,118    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                                    10,500     2,625      13,124
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL O & M Access Ramp 2                               21,982     5,495      27,477

                                                                08_01.MK  Oxbow Outlet Ditch

                                                                08_01.MK.AA  Drainage

                                                                08_01.MK.AA_AAA  Unclassified Excavation              9870.00 CY       46,501    11,625      58,127    5.89
                                                                08_01.MK.AA_BBA  Unclassified Fill                     753.00 CY          777       194         971    1.29
                                                                08_01.MK.AA_CAA  18" RCP                               185.00 LF        6,389     1,597       7,986   43.17
                                                                08_01.MK.AA_DAA  Concrete Headwall                       7.80 CY        5,833     1,458       7,291  934.80
                                                                08_01.MK.AA_EAA  Reinf. Steel for Headwall             996.00 LB          894       223       1,117    1.12
                                                                08_01.MK.AA_FAA  18" Rock Riprap                        43.00 CY        2,578       645       3,223   74.95
                                                                08_01.MK.AA_GAA  Rock Bedding                           21.50 CY        1,041       260       1,302   60.54
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Drainage                                          64,014    16,004      80,018
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Oxbow Outlet Ditch                                64,014    16,004      80,018

                                                                08_01.NA  Observation Decks

                                                                08_01.NA.AA  Observation Decks                           3.00 EA       44,983    11,246      56,228   18743
                                                                                                                                  ----------- --------- -----------
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                                                                               TOTAL Observation Decks                   3.00 EA       44,983    11,246      56,228   18743
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Roads                                          4,174,413 1,043,603   5,218,016
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Roads, Railroads, and Bridges                  4,174,413 1,043,603   5,218,016

                                                                09  Channels and Canals

                                                                09_01  Channels

                                                                09_01.99  Associated General Items

                                                                09_01.99.AA  Channel Improvement                       100000 CY      471,139   117,785     588,924    5.89
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Associated General Items                         471,139   117,785     588,924
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Channels                                         471,139   117,785     588,924
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Channels and Canals                              471,139   117,785     588,924

                                                                14  Recreation Facilities

                                                                14_00  Recreation Facilities

                                                                14_00.99  Associated General Items

                                                                14_00.99.GA  Conc Trail Along Channel

                                                                14_00.99.GA_ 19  Construct Roadbed to Subgrade

                                                                14_00.99.GA_ 19_AAB  Unclassified Excavation           823.70 CY        4,521     1,130       5,652    6.86
                                                                14_00.99.GA_ 19_BAA  Unclassified Fill                1241.00 CY        4,158     1,039       5,197    4.19
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construct Roadbed to Subgrade       1.00           8,679     2,170      10,849   10849

                                                                14_00.99.GA_ 39  Road Surfacing

                                                                14_00.99.GA_ 39_DAA  Concrete                          538.00 CY      109,750    27,437     137,187  254.99
                                                                14_00.99.GA_ 39_EAA  Reinf Steel                        17204 LB       15,439     3,860      19,299    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                      1.00         125,189    31,297     156,486  156486
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Conc Trail Along Channel                         133,868    33,467     167,335

                                                                14_00.99.HA  Conc Trail Along Beach Street

                                                                14_00.99.HA_ 19  Construct Roadbed to Subgrade
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                                                                14_00.99.HA_ 19_AAB  Unclassified Excavation           595.30 CY        3,268       817       4,085    6.86
                                                                14_00.99.HA_ 19_BAA  Unclassified Fill                1073.00 CY        4,397     1,099       5,497    5.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construct Roadbed to Subgrade       1.00           7,665     1,916       9,581 9581.28

                                                                14_00.99.HA_ 39  Road Surfacing

                                                                14_00.99.HA_ 39_DAA  Concrete                          399.00 CY       81,394    20,349     101,743  254.99
                                                                14_00.99.HA_ 39_EAA  Reinf Steel                        12774 LB       11,463     2,866      14,329    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                      1.00          92,858    23,214     116,072  116072
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Conc Trail Along Beach Street                    100,523    25,131     125,654

                                                                14_00.99.HG  Conc Trail Gateway Center

                                                                14_00.99.HG_ 39  Road Surfacing

                                                                14_00.99.HG_ 39_DAA  Concrete                          159.00 CY       32,435     8,109      40,544  254.99
                                                                14_00.99.HG_ 39_EAA  Reinf Steel                      5083.00 LB        4,562     1,140       5,702    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                      1.00          36,997     9,249      46,246   46246

                                                                14_00.99.HG_ OC  Washed Sand                            80.00 CY        3,876       969       4,845   60.56
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Conc Trail Gateway Center                         40,872    10,218      51,091

                                                                14_00.99.IA  Comfort Station @ Riverside

                                                                14_00.99.IA_AAA  Unclassified Fill                     434.00 CY        3,440       860       4,300    9.91
                                                                14_00.99.IA_AAB  Comfort Station Building                1.00 EA       85,000    21,250     106,249  106249
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Comfort Station @ Riverside                       88,440    22,110     110,550

                                                                14_00.99.LG  Comfort Station @ Oxbow

                                                                14_00.99.LG_AAA  Unclassified Fill                    2000.00 CY       15,854     3,964      19,818    9.91
                                                                14_00.99.LG_AAB  Comfort Station Building                1.00 EA       85,000    21,250     106,249  106249
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Comfort Station @ Oxbow                          100,854    25,213     126,067

                                                                14_00.99.LM  Gateway South Soft Trail

                                                                14_00.99.LM_AAA  Base Material                         207.00 CY        8,787     2,197      10,983   53.06
                                                                14_00.99.LM_BAA  Excavate for Trail Materials          207.00 CY        1,022       255       1,277    6.17
                                                                                                                                  ----------- --------- -----------
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                                                                               TOTAL Gateway South Soft Trail                           9,808     2,452      12,260

                                                                14_00.99.LV  Tandy Soft Trail

                                                                14_00.99.LV_AAA  Base Material                        1412.00 CY       59,936    14,984      74,920   53.06
                                                                14_00.99.LV_BAA  Excavate for Trail Materials         1412.00 CY        6,969     1,742       8,712    6.17
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Tandy Soft Trail                                  66,905    16,726      83,631

                                                                14_00.99.MA  Gateway North Equestrian Trail

                                                                14_00.99.MA_AAA  Mulch Material                       1392.00 CY       62,605    15,651      78,257   56.22
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway North Equestrian Trail                    62,605    15,651      78,257

                                                                14_00.99.NA  Concrete Sidewalk (Riverside)

                                                                14_00.99.NA_AAA  Concrete                              210.00 CY       50,255    12,564      62,819  299.14
                                                                14_00.99.NA_BAA  Reinf Steel                          3675.00 LB        3,298       824       4,122    1.12
                                                                14_00.99.NA_CAA  Washed Sand                            52.00 CY        2,519       630       3,149   60.56
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Concrete Sidewalk (Riverside)     210.00 CY       56,072    14,018      70,090  333.76

                                                                14_00.99.OA  Concrete Sidewalk (Oxbow)

                                                                14_00.99.OA_AAA  Concrete                              166.00 CY       39,725     9,931      49,657  299.14
                                                                14_00.99.OA_BAA  Reinf Steel                          4812.00 LB        4,318     1,080       5,398    1.12
                                                                14_00.99.OA_CAA  Washed Sand                            69.00 CY        3,343       836       4,178   60.56
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Concrete Sidewalk (Oxbow)         166.00 CY       47,386    11,847      59,233  356.82

                                                                14_00.99.OH  Tandy Parking

                                                                14_00.99.OH_AAB  6" Raw Subgrade                      1020.00 SY        1,388       347       1,735    1.70
                                                                14_00.99.OH_BAA  6" Subbase Course                     170.00 CY        7,216     1,804       9,020   53.06
                                                                14_00.99.OH_CAA  6" Aggregate Course                   158.00 CY        7,378     1,844       9,222   58.37
                                                                14_00.99.OH_DAA  MC-30 Prime Coat                      237.00 GAL         422       105         527    2.22
                                                                14_00.99.OH_EAA  1-1/2" HMAC                            78.00 TON       3,363       841       4,204   53.90
                                                                14_00.99.OH_FAA  Reinf Conc Curb & Gutter 2' Wide     1480.00 LF       19,214     4,804      24,018   16.23
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Tandy Parking                    1020.00 SY       38,982     9,745      48,727   47.77

                                                                14_00.99.PA  Lighting for Oxford & Riverside

                                                                14_00.99.PA_AAA  Light Fixtures                         12.00 EA        8,974     2,244      11,218  934.80
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                                                                14_00.99.PA_BAA  35' Metal Pole                          6.00 EA       10,769     2,692      13,461 2243.52
                                                                14_00.99.PA_CAA  Concrete Base                           1.40 CY        1,780       445       2,225 1589.16
                                                                14_00.99.PA_DAA  1#6 1#8G in 1" U/g Conduit           1200.00 LF       10,769     2,692      13,461   11.22
                                                                14_00.99.PA_FAA  Reinf. Steel                          840.00 LB          754       188         942    1.12
                                                                14_00.99.PA_GAA  240V Single Phase Meter                 3.00 EA        1,122       280       1,402  467.40
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Lighting for Oxford & Riverside                   34,167     8,542      42,709

                                                                14_00.99.SG  Post & Cable Barrier Fence
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Associated General Items                         780,483   195,121     975,603

                                                                14_00.AA  Associated General Items  O & M

                                                                14_00.AA.GA  Conc Trail Along Channel

                                                                14_00.AA.GA_ 19  Construct Roadbed to Subgrade

                                                                14_00.AA.GA_ 19_AAB  Unclassified Excavation           424.00 CY        2,327       582       2,909    6.86
                                                                14_00.AA.GA_ 19_BAA  Unclassified Fill                 640.00 CY        2,144       536       2,680    4.19
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construct Roadbed to Subgrade       1.00           4,472     1,118       5,590 5589.51

                                                                14_00.AA.GA_ 39  Road Surfacing

                                                                14_00.AA.GA_ 39_AAB  6" Raw Subgrade                  5378.00 SY        7,320     1,830       9,150    1.70
                                                                14_00.AA.GA_ 39_CAA  6" Aggregate Course               815.00 CY       38,057     9,514      47,571   58.37
                                                                14_00.AA.GA_ 39_DAA  Concrete                          277.00 CY       56,507    14,127      70,634  254.99
                                                                14_00.AA.GA_ 39_EAA  Reinf Steel                        27456 LB       24,639     6,160      30,799    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                      1.00         126,522    31,631     158,153  158153
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Conc Trail Along Channel                         130,994    32,749     163,743

                                                                14_00.AA.HA  Conc Trail Along Beach Street

                                                                14_00.AA.HA_ 19  Construct Roadbed to Subgrade

                                                                14_00.AA.HA_ 19_AAB  Unclassified Excavation           307.00 CY        1,685       421       2,106    6.86
                                                                14_00.AA.HA_ 19_BAA  Unclassified Fill                 553.00 CY        2,266       567       2,833    5.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construct Roadbed to Subgrade       1.00           3,951       988       4,939 4939.32

                                                                14_00.AA.HA_ 39  Road Surfacing

                                                                14_00.AA.HA_ 39_AAB  6" Raw Subgrade                  3993.00 SY        5,435     1,359       6,793    1.70
                                                                14_00.AA.HA_ 39_CAA  6" Aggregate Course               605.00 CY       28,251     7,063      35,313   58.37
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                                                                14_00.AA.HA_ 39_DAA  Concrete                          206.00 CY       42,023    10,506      52,529  254.99
                                                                14_00.AA.HA_ 39_EAA  Reinf Steel                        20386 LB       18,295     4,574      22,868    1.12
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Road Surfacing                      1.00          94,003    23,501     117,504  117504
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Conc Trail Along Beach Street                     97,954    24,489     122,443

                                                                14_00.AA.LP  Oxbow Soft Trail

                                                                14_00.AA.LP_AAA  Base Material                        1412.00 CY       59,936    14,984      74,920   53.06
                                                                14_00.AA.LP_BAA  Excavate for Trail Materials         1412.00 CY        6,969     1,742       8,712    6.17
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Oxbow Soft Trail                                  66,905    16,726      83,631

                                                                14_00.AA.LT  Gateway North Soft Trail

                                                                14_00.AA.LT_AAA  Base Material                         185.00 CY        7,853     1,963       9,816   53.06
                                                                14_00.AA.LT_BAA  Excavate for Trail Materials          185.00 CY          913       228       1,141    6.17
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Gateway North Soft Trail                           8,766     2,191      10,957
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Associated General Items  O & M                  304,619    76,155     380,774
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Recreation Facilities                          1,085,102   271,276   1,356,378
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Recreation Facilities                          1,085,102   271,276   1,356,378

                                                                30  Planning, Engineering and Design

                                                                30_.D  Construction Contract P.E.& D

                                                                30_.D.DA  Plans and Specifications

                                                                30_.D.DA.01  Plans and Specifications

                                                                30_.D.DA.01_ 01  Water Control Structures                              93,668     8,664     102,332
                                                                30_.D.DA.01_ 15  Access Trails                                         59,574     8,936      68,510
                                                                30_.D.DA.01_ 20  Topo Survey                                           62,475     9,371      71,846
                                                                30_.D.DA.01_ 30  Restoration Areas                                     73,642    11,046      84,688
                                                                30_.D.DA.01_ 31  Utility Relocations                                   80,000    12,000      92,000
                                                                30_.D.DA.01_ 33  Bridges                                              562,205    28,110     590,315
                                                                30_.D.DA.01_ 34  Cultural                                              21,250       648      21,898
                                                                30_.D.DA.01_ 35  VE Studies                                            21,250     3,188      24,438
                                                                30_.D.DA.01_ 40  Supervision                                           34,893     5,234      40,127
                                                                30_.D.DA.01_ 42  Adaptive Management                                   25,000     3,750      28,750
                                                                30_.D.DA.01_ 45  Environ.& Cultural Complian.Rev                       28,688     4,303      32,991
                                                                30_.D.DA.01_ 50  Real Estate Coordination                              21,250     3,188      24,438
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                                                                30_.D.DA.01_ 55  Project Management                                    10,625     1,594      12,219
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Plans and Specifications                       1,094,520   100,032   1,194,552
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Plans and Specifications                       1,094,520   100,032   1,194,552
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construction Contract P.E.& D                  1,094,520   100,032   1,194,552
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Planning, Engineering and Design               1,094,520   100,032   1,194,552

                                                                31  Construction Management

                                                                31_ A  Construction Management

                                                                31_ A. A  Construction Management

                                                                31_ A. A. A  Construction Management                                1,081,200   270,300   1,351,500
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construction Management                        1,081,200   270,300   1,351,500
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construction Management                        1,081,200   270,300   1,351,500
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Construction Management                        1,081,200   270,300   1,351,500
                                                                                                                                  ----------- --------- -----------
                                                                               TOTAL Riverside Oxbow Feasabilty Study    1.00 EA   18,667,933 3,530,287  22,198,22022198220
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R2029:  0               Riverside Oxbow Feasabil No Crew Database - No Crew Summaries or Reprice
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