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Wed 09 Apr 2003 Tri-Service Automated Cost Engineering System (TRACES) TIME 13:34:59
Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork, Trinity River
*** FOR OFFICIAL USE ONLY *** SUMMARY PAGE 1
** PROJECT OWNER SUMMARY - Contract **

QUANTY UOM CONTRACT CONTINGN TOTAL COST UNIT

01 Lands and Damages 1.00 EA 5,613,300 564,930 6,178,230 6178230

02 Relocations 1.00 630,430 157,607 788,037 788037
04 Dams 115,273 28,818 144,091
06 Fish and Wildlife Facilities 4,402,556 975,935 5,378,491
08 Roads, Railroads, and Bridges 4,174,413 1,043,603 5,218,016
09 Channels and Canals 471,139 117,785 588,924
14 Recreation Facilities 1,085,102 271,276 1,356,378
30 Planning, Engineering and Design 1,094,520 100,032 1,194,552
31 Construction Management 1,081,200 270,300 1,351,500

TOTAL Riverside Oxbow Feasabilty Study 1.00 EA 18,667,933 3,530,287 22,198,22022198220

Currency in DOLLARS UPB ID: UP97EB



Wed 09 Apr 2003 Tri-Service Automated Cost Engineering System (TRACES)

Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork,

*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

Trinity River

TIME 13:34:59

CONTRACT

01 Lands and Damages

01 23

01 23.

01 23.

01 23.

01 23.
01 23.

01 23.

01 23.
01 23.

01 23.

01 23.
01 23.

01 23.
01 23.
01 23.
01 23.

01 23.
01 23.

01 23.

Constructn Contract(s) Documnts

03

03.

03.

03.
03.

03.

03.
03.

03.

03.
03.

03.
03.
03.
03.

03.
03.

03.

Real Estate Analysis Documents

01

02

02
02

03

03
03

05

05
05

15
15
15
15

15
15

15

Real Estate Planning Documents

TOTAL Real Estate Planning Documents

Real Estate Acquisition Documnts

_AAA Acquisition by Local Sponsor
_BAA Review by Local Sponsor

TOTAL Real Estate Acquisition Documnts

RE Condemnation Documents

_AAA  Condemnation by Local Sponsor
_BAA Review by Local Sponsor

TOTAL RE Condemnation Documents

Real Estate Appraisal Documents

_AAA Appraisal by Local Sponsor
_BAA Review by Local Sponsor

TOTAL Real Estate Appraisal Documents

Real Estate Payment Documents

~AAA Payments by Sponsor

_ARA AAA Land

_AAA BAA Improvements
_AARA CAA Severance Damage
_AAA DAA Relocation

TOTAL Payments by Sponsor

_BAA Review by Sponsor

TOTAL Real Estate Payment Documents

Currency in DOLLARS

10,000

40,000
2,000

80,000
19,600

99,600

5,146,500
50,000
196,200
35,000

5,437,700

SUMMARY PAGE 2
CONTINGN TOTAL COST UNIT

1,000 11,000
1,000 11,000
4,000 44,000
200 2,200
4,200 46,200
5,000 25,000
500 2,500
5,500 27,500
8,000 88,000
1,960 21,560
9,960 109,560
514,650 5,661,150
5,000 55,000
19,620 215,820
3,500 38,500
542,770 5,970,470
1,000 11,000
543,770 5,981,470

UPB ID: UP97EB
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Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork,

*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

Trinity River

TIME 13:34:59

SUMMARY PAGE

3

01 23.03.17 Re

alEstate LERRD Crediting Docs

01_23.03.17_AAA Real Estate LERRD Accounting Doc

02 Relocations

02 03
02 03.
02 03.

02 03.
02 03.
02 03.
02 03.
02 03.
02 03.
02 03.
02 03.

TOTAL RealEstate LERRD Crediting Docs

TOTAL Real Estate Analysis Documents

TOTAL Constructn Contract(s) Documnts

TOTAL Lands and Damages

Cemetery, Utilities, & Structure

18

18

18
18
18
18
18
18
18
18

04 Dams

04 05
04 _05.
04 _05.
04 _05.

04 05.
04 05.

Utili
.AA 60

.AA_AAB
.AA_BAA
.AA_CAA
.AA_DAA
.AA_EAA
.AA_FAA
.AA_GAA
.AA_HAA

ties

" Sanitary Sewer

60" Sanitary Sewer

Trench, Excavation, Backfill
Sand Bedding

Concrete Junction Box

Reinf. Steel for Junction Box
Remove & Dispose 0Old Pipe
Trench Excav. & Backfill

Care of Water (Temp Sheet Pile)

TOTAL 60" Sanitary Sewer

TOTAL Utilities

TOTAL Cemetery, Utilities, & Structure

TOTAL Relocations

Auxiliary Dams

02

02

02

02
02

Drain
.DA  Wa
.DA_ AR

age

ter Control Structure-Oxbow

Drainage

.DA_ AA AAA Unclassified Excavation
.DA  AA BBA Unclassified Fill

Curr

ency in DOLLARS

QUANTY UOM CONTRACT
2,000

2,000

1.00 5,613,300
5,613,300

1.00 EA 5,613,300
1100.00 LF 266,530
4466.00 CY 96,321
585.00 CY 19,564
68.50 CY 39,203
10275 LB 9,221
1100.00 LF 42,595
4000.00 CY 40,144
6250.00 SF 116,850
1100.00 LF 630,430
630,430

630,430

1.00 630,430
15125 CY 83,023
15125 CY 15,609

564,930

66,633
24,080
4,891
9,801
2,305
10,649
10,036
29,213

157,607

20,756
3,902

6,178,230

333,163
120,402
24,455
49,004
11,526
53,244
50,180
146,063

788,037

103,779
19,512

6178230

6178230

302
26
41

48
12

716.

.88
.96
.80
715.
.12
.40
.55
23.

38

37

40

788037

6.
1.

UPB ID: UP97EB
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Wed 09 Apr 2003

Eff.

Date

04/07/03

Tri-Service Automated Cost Engineering System
Riverside Oxbow Feasabilty Study - West Fork,

PROJECT WSTLPP:

*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

(TRACES)

Trinity River

Cy
Cy
LF
Cy
LB
Cy

Cy
CYy
LF
CYy
1B

550,413
2,261
2,141

11,741
1,619
1,139

569,315

95,408
464
2,141
11,741
1,619

CONTINGN

137,603
565

535
2,935
405

285

142,329

QUANTY

04 05.02.DA AA CAA 18" RCP 62.00
04 05.02.DA_ AA DAA Concrete Headwall & Stop Logs 15.70
04 05.02.DA AA EAA Reinf. Steel for Headwall 1804.00
04 _05.02.DA_ AA FAA 12" Rock Riprap 19.00

TOTAL Drainage

TOTAL Water Control Structure-Oxbow

TOTAL Drainage

TOTAL Auxiliary Dams

TOTAL Dams
06 Fish and Wildlife Facilities
06_03 wWildlife Facilities & Sanctuary
06_03.JA Riverside Wetlands Complex
06 03.JA.AA Drainage
06 03.JA.AA AAA Unclassified Excavation 101658
06_03.JA.AA BBA Unclassified Fill 1400.00
06 03.JA.AA CAA 18" RCP 62.00
06_03.JA.AA DAA Concrete Headwall & Stop Logs 15.70
06 03.JA.AA EAA Reinf. Steel for Headwall 1804.00
06_03.JA.AA FAA 12" Rock Riprap 19.00

TOTAL Drainage

TOTAL Riverside Wetlands Complex
06_03.KA Gateway Beach Wetlands
06 03.KA.AA Drainage
06 03.KA.AA AAA Unclassified Excavation 19330
06_03.KA.AA BBA Unclassified Fill 250.00
06 03.KA.AA CAA 18" RCP 62.00
06_03.KA.AA DAA Concrete Headwall & Stop Logs 15.70
06 03.KA.AA EAA Reinf. Steel for Headwall 1804.00
06_03.KA.AA FAA 12" Rock Riprap 19.00

Curr

TOTAL Drainage

TOTAL Gateway Beach Wetlands

ency in DOLLARS

Cy

1,139

TIME 13:34:59
SUMMARY PAGE 4
TOTAL COST UNIT
2,676 43.17
14,676 934.80
2,024 1.12
1,424 74.95
144,091
144,091
144,091
144,091
144,091
688,017 6.77
2,827 2.02
2,676 43.17
14,676 934.80
2,024 1.12
1,424 74.95
711,644
711,644
119,260 6.17
580 2.32
2,676 43.17
14,676 934.80
2,024 1.12
1,424 74.95
140,640
140,640

UPB ID: UP97EB



Wed 09 Apr 2003 Tri-Service Automated Cost Engineering System (TRACES)

Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork,

*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

Trinity River

06 03.
06 03.
06 03.
06 03.
06 03.
06 03.

06 03.
06 _03.

06 03.

06 03.

06 _03.

06 _03.

06 03.
06 03.
06 03.

06 03.
06 _03.

06 03.
06 03.
06 03.

06 03.
06 _03.

LA

LA.

LA.
LA.
LA.
LA.
LA.
LA.

MD

MD.

MG

MG

NA

NA.

NA.

NA.

NA

Gateway East Wetlands
AA Drainage
AA_AAA Unclassified Excavation
AA BBA Unclassified Fill
AA CAA 18" RCP
AA DAA Concrete Headwall & Stop Logs
AA EAA Reinf. Steel for Headwall
AA FAA 12" Rock Riprap

TOTAL Drainage

TOTAL Gateway East Wetlands

Gateway Wetlands Pump Sta

.AA Gateway Wetlamds Pump Sta

TOTAL Gateway Wetlands Pump Sta

Oxbow Wetlands Pump Sta

AA Oxbow Wetlamds Pump Sta

TOTAL Oxbow Wetlands Pump Sta

Beach East Wetlands Pump Sta

.AA Beach East Wetlamds Pump Sta
MG.
MG.
MG.

BA 8" Dia PVC Force Main
BC Trench, Excavation, Backfill
BD Sand Bedding

TOTAL Beach East Wetlands Pump Sta

Restorations
AA Oxbow Center Restoration
AA_AAA Native Grass & Mottes

AA AAA AAA Tree Mottes

.AA_ARA BAA Native Grasslands

TOTAL Native Grass & Mottes

Currency in DOLLARS

181201

1630
620
62

74

.00
.00
.80
6216.
.00

00

Cy
Cy
LF
Cy
LB
Cy

1000.00 LF
494.00 CY
33.00 CY

7.20 AC
64.40 AC

71.60 AC

894,362
3,023
21,412
46,964
5,578
4,437

74,784

74,784

74,784
14,209
10,714

1,598

223,591
756
5,353
11,741
1,395
1,109

243,944

18,696

18,696

18,696
3,552
2,678

400

TIME 13:34:59
SUMMARY PAGE 5
TOTAL COST UNIT
1,117,953 6.17
3,779 2.32
26,765 43.17
58,705 934.80
6,973 1.12
5,546 74.95
1,219,721
1,219,721
93,480
93,480
93,480
93,480
93,480
17,761 17.76
13,392 27.11
1,998 60.54
126,631

78,624 10920

367,080 5700.

445,704 6224.

UPB ID: UP97EB
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Wed 09 Apr 2003 Tri-Service Automated Cost Engineering System

Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork,
*** FOR OFFICIAL USE ONLY ***
** PROJECT OWNER SUMMARY - Level 6 **

(TRACES)

Trinity River

TIME 13:34:59

SUMMARY PAGE 6

06 03.
06 03.

06 03.
06 _03.

06 _03.
06 _03.

06 _03.
06 03.

06 03.

06 _03.
06 _03.

06 _03.
06 03.

06 03.
06 03.

06 03.
06 _03.

06 03.

.NA
.NA.

NA.

NA.

NA.

NA

NA.

NA.

NA.
NA.

NA.

NA.

NA.

NA.
NA.

NA.

NA.

NA.
NA.

NA.

.AA BAA TWetlands- Emergent Vegetation
AA CAA Site Preparation

TOTAL Oxbow Center Restoration

BA Oxbow North Restoration
BA_ARAA Native Grass & Mottes

BA_AAA AAA Tree Mottes
.BA_AAA BAA Native Grasslands

TOTAL Native Grass & Mottes
BA ABA Native Grass Buffer
BA ACA Riparian

BA ACA AAA Conversion
BA ACA BAA Improvement

TOTAL Riparian
BA CAA sSite Preparation

TOTAL Oxbow North Restoration

CA Oxbow South Restoration
CA_AAA Native Grass & Mottes

CA_AAA_AAA Tree Mottes
CA_AAA BAA Native Grasslands

TOTAL Native Grass & Mottes
CA ABA Native Grass Buffer
CA ACA Riparian

CA ACA AAA Conversion
CA_ACA_BAA Improvement

TOTAL Riparian
CA CAA Site Preparation

TOTAL Oxbow South Restoration

Currency in DOLLARS

85.

12

36.

20
20

40

104.

28

10

.20
.80

.00

40

.00
.33

.33

93

.50
.40

.90

.90

.00
.80

.80

.71

AC

AC
AC

AC

AC

AC
AC

AC

AC

AC
AC

AC

AC

AC
AC

AC

AC

427,420

10,920
51,300

127,400

182,000
26,429

418,049

13,650
63,650

128,790

85,484

83,610

43,200
24,000

512,904

13,104
61,560

152,880

218,400
31,715

501,659

16,380
76,380

154,548

6000.00

6027.07

10920
5700.00

6222.00

4200.00

10920
1560.00

6201.71

4780.89

10920
5700.00

6225.50

4200.00

10920
1560.00

3470.20

5383.07

UPB ID: UP97EB



Wed 09 Apr 2003 Tri-Service Automated Cost Engineering System (TRACES
Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork,
*** FOR OFFICIAL USE ONLY ***

** PROJECT OWNER SUMMARY - Level 6 **

)

Trinity River

TIME 13:34:59

SUMMARY PAGE 7

CONTINGN

TOTAL COST

06 03.
06 03.

06 03.
06 _03.

06 _03.
06 _03.

06 _03.
06 03.

06 03.

06 _03.
06 _03.

06 _03.
06 03.

06 03.
06 _03.

06 03.
06 03.

06 03.
06 _03.

06 03.

06 _03.

NA.

NA.

NA.
NA.

NA.

NA.

NA.
NA.

NA.

NA.

NA.

NA.
NA.

NA

NA.

NA.

NA.
NA.

NA.

NA.

DA Gateway Center Restoration
DA _AAA Native Grass & Mottes

DA_AAA_ARA Tree Mottes
DA AAA BAA Native Grasslands

TOTAL Native Grass & Mottes
DA ABA Native Grass Buffer
DA ACA Riparian

DA ACA AAA Conversion
DA ACA BAA Improvement

TOTAL Riparian
DA _CAA Site Preparation

TOTAL Gateway Center Restoration

EA Gateway Beach Restoration
EA AAA Native Grass & Mottes

EA_AAA AAA Tree Mottes
EA_AAA BAA Native Grasslands

TOTAL Native Grass & Mottes

.EA_BAA Forest Pond Revegetation
NA.

EA CAA sSite Preparation

TOTAL Gateway Beach Restoration

FA Gateway South Restoration
FA_AAA Native Grass & Mottes

FA_AAA_ARA Tree Mottes
FA AAA BAA Native Grasslands

TOTAL Native Grass & Mottes
FA ABA Native Grass Buffer

FA ACA Riparian

Currency in DOLLARS

.30
.60

.90

.20

.50

9.70

11

27

99.

29.

.20

.30

.90
.10

00

00

.00

1.60

15.

.00

60

.30

AC
AC

AC

AC

AC
AC

AC

AC

AC
AC

AC

AC

AC

AC
AC

AC

AC

11,200

13,650
12,610

124,390

90,090
423,225

145,000
20,000

14,560
66,500

81,060

4,550

24,878

18,018
84,645

102,663

29,000
4,000

135,663

2,912
13,300

16,212

910

14,196
66,120

13,440

16,380
15,132

149,268

108,108
507,870

615,978

174,000
24,000

813,978

17,472
79,800

97,272

5,460

10920
5700.00

6226.05

4200.00

10920
1560.00

2813.57

5467.69

10920
5700.00

6222.00

6000.00

5898.39

10920
5700.00

6235.38

4200.00

UPB ID: UP97EB



Wed 09 Apr 2003
Eff. Date 04/07/03

Tri-Service Automated Cost Engineering System (TRACES)
PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork,

*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

Trinity River

TIME 13:34:59

SUMMARY PAGE

8

06 03.

06 03.
06 03.

06 03.
06 _03.

06 _03.
06 _03.

06 _03.
06 03.

06 03.
06 03.
06 03.

06 _03.

06 _03.
06_03.
06 _03.

.NA.
.NA.

NA.

NA.

NA.

NA.
NA.

NA.

NA.

NA.
NA.

NA.
NA.
NA.

NA.

NA

FA ACA AAA Conversion
FA_ACA_BAA Improvement

TOTAL Riparian
FA CAA Site Preparation

TOTAL Gateway South Restoration

GA Gateway East Restoration
GA_AAA Native Grass & Mottes

GA_AAA AAA Tree Mottes
GA_AAA BAA Native Grasslands

TOTAL Native Grass & Mottes
GA_ABA Native Grass Buffer
GA_ACA Riparian

GA_ACA AAA Conversion
GA ACA BAA Improvement

TOTAL Riparian
GA ADA Wetlands- Emergent Vegetation
GA_AFEA Moist Soil Management

GA CAA Site Preparation

TOTAL Gateway East Restoration

HA Tandy Restoration

.HA AAA Remove Invasive Species
NA.
NA.

HA _BAA Planting Natives - Creek Beds
HA CAA Site Prepration

TOTAL Tandy Restoration
TOTAL Restorations
TOTAL Wildlife Facilities & Sanctuary

TOTAL Fish and Wildlife Facilities

08 Roads, Railroads, and Bridges

Currency in DOLLARS

13.
15.

29.

45.

93

.40
.62

.02

.80

7.00

138

80
40

.10

.10

.00

.00

.72

.00

.00

.04

AC

AC
AC

AC

AC

AC
AC

AC

AC

AC

AC

AC

AC

AC

3,640
17,195

189,930

50,000
20,000
20,000

314,065

96,000
40,000
20,000

4,402,556

37,986
10,000

4,000
4,000

62,813

975,935

145,236
24,492

296,460

4,368
20,634

76,440
151,476

227,916

60,000
24,000
24,000

376,878

115,200
48,000
24,000

5,378,491

10920

1560.

5852.

6454 .

00

69

60

10920

5700.

6219.

4200.

00

40

00

10920

1560.

2189.

6000
6000

2716.

1440

1200.

1670

UPB ID: UP97EB

00

39

.00
.00

83

.00

00

.83



Wed 09 Apr 2003
Eff. Date 04/07/03

Tri-Service Automated Cost Engineering System (TRACES)
PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork,

*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

Trinity River

TIME 13:34:59

SUMMARY PAGE

9

08 01

08 01

08 01.

08 01
08 01
08 01
08 01

08 01

08 01

08 01
08 01
08 01

08 01

08 01.

08 01.
.BA.

08 01

08 01
08 01
08 01

08 01
08 01

Roads
JAA
AA.

.BA.
.BA.
.BA.
.BA.
08 01.

AA

.AA.

.BA.
08 01.

.AA.

.BA.
08 01.
AR
08 01.
.BA.

.AG
.AG.
.AG.

.AG.
.AG.

Riverside Access

02

Drainage

02 AAB 24" RCP Storm Drain

02_BAA Trench, Excavation, Backfill
02_CAA Sand Bedding

02 _DAA 24" Concrete Headwall

19

.02_EAA Reinf. Steel for Headwall

TOTAL Drainage

Construct Roadbed to Subgrade

19 AAB Unclassified Excavation

39

.19 BBA Fill for Roadway

TOTAL Construct Roadbed to Subgrade

Road Surfacing

39 AAB 6" Raw Subgrade

.39 BAA 6" Subbase Course
.39 CAA 6" Aggregate Course
.39 DAA MC-30 Prime Coat

39 _EAA 1-1/2" HMAC

.99

TOTAL Road Surfacing

Associated General Items

.99 AAA Demo Existing Structure

99 EAA Reinf Conc Curb & Gutter 2' Wide

TOTAL Associated General Items

TOTAL Riverside Access

Gateway Access

02

Drainage

02 AAB 24" RCP Storm Drain
02_BAA Trench, Excavation, Backfill
02_CAA Sand Bedding

Currency in DOLLARS

810.
600
60

221

998
546.

2342
390
338
507
167

6333.
1480

00

.00
.00
.00
.00

.00

00

.00
.00
.00
.00
.00

00

.00

LF
CYy
Cy
CYy
1B

Cy
Cy

SY
Cy
Cy
GAL
TON

SF
LF

1500.00 LF
1111.00 CY
111.00 CY

3,188
16,554
15,783

902

7,201

10,419
19,214

77,401
24,095
5,376

19,350
6,024
1,344

3,985
20,693
19,729

1,128

9,001

13,024
24,018

172,856

96,752
30,118
6,720

64

60
934

58

64

60

UPB ID: UP97EB

.50
27.
.54
.80
.12

11

.93
.02

.70
53.
.37
.22
53.

06

90

.06
.23

.50
27.
.54
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Wed 09 Apr 2003

Eff.

Date

04/07/03

Tri-Service Automated Cost Engineering System
Riverside Oxbow Feasabilty Study - West Fork,

PROJECT WSTLPP:

*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

(TRACES)

Trinity River

TIME 13:34:59

SUMMARY PAGE

10

08_01.AG.02_DAA 24" Concrete Headwall
08 _01.AG.02_FEAA Reinf. Steel for Headwall

TOTAL Drainage

08_01.AG.19 Construct Roadbed to Subgrade

08_01.AG.19 AAB Unclassified Excavation
08 _01.AG.19 BBA Fill for Roadway

1972
3677

TOTAL Construct Roadbed to Subgrade

08_01.AG.39 Road Surfacing
08_01.AG.39_AAB 6" Raw Subgrade

08 _01.AG.39 BAA 6" Subbase Course
08 01.AG.39 CAA 6" Aggregate Course
08 _01.AG.39 DAA MC-30 Prime Coat
08_01.AG.39_EAA 1-1/2" HMAC

TOTAL Road Surfacing

08 _01.AG.99 Associated General Items

08 _01.AG.99 AAA Demo Existing Structure

08 01.AG.99 EAA Reinf Conc Curb & Gutter 2'
08 _01.AG.99 GAA Washed Sand Under Sidewalk

08_01.AG.99 HAA Reinf. Steel - Sidewalk
08 _01.AG.99 IAA Concrete Sidewalk

TOTAL Associated General Items

TOTAL Gateway Access

08_01.BA Oxbow Access
08 01.BA.02 Drainage

08 01.BA.02 AAB 24" RCP Storm Drain

08 _01.BA.02_BAA Trench, Excavation, Backfill

08_01.BA.02_CAA Sand Bedding
08 01.BA.02 DAA 24" Concrete Headwall
08_01.BA.02_EAA Reinf. Steel for Headwall

TOTAL Drainage

Currency in DOLLARS

3333.
.00
506.
.00
.00

602

758
250

.00
.00

.00
.00

00

00

37774

Wide 2600.
145.
.00
.00

4817
350

834
618
62

221

00
00

.00
.00
.00
.00
.00

Cy
Cy

SY
Cy
Cy
GAL
TON

SF
LF
Cy
LB
Cy

LF
CYy
Cy
CYy
1B

108,566

4,536
25,553
23,628

1,349
10,780

62,148
33,755
7,025
4,323
83,758

27,141

15,537
8,439
1,756
1,081

20,940

135,707

11,687
7,424

5,671
31,942
29,535

1,686
13,475

77,685
42,193
8,781
5,404
104,698

475,887

58

60

64

60
934

UPB ID: UP97EB

.93
.02

.70
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.37
.22
53.
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90

.06
16.
.56
.12
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27.
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Trinity River

TIME 13:34:59

SUMMARY PAGE

11

08 01

08 01
08 01

08 01
08 01
08 01
08 01

08 01
08 01

08 01

08 01

08 01
08 01

08 01
08 01

08 01

08 01
08 01

08 01

08 01
08 01
08 01

.BA.

.BA.
.BA.

.BA.
.BA.
.BA.
.BA.

.BA.
.BA.

.BA.

.BA.

.CA

.CA.

.CA
.CA.

.CA.

.CA.
.CA.

.CA.

.CA.
.CA.
.CA.

19 Co

19 AAB
19 BBA

39 Ro
39 AAB
39 BAA
39 CAA

39 DAA
39 EAA

99 As

99_EAA

Beach

06 Br

.06 _AAA

06_BAA

07 Br

07 _AAA
07_BAA

08 Br
08 AAA

08_BAA
08 CAA

Curr

nstruct Roadbed to Subgrade

Unclassified Excavation
Fill for Roadway

TOTAL Construct Roadbed to Subgrade

ad Surfacing
6" Raw Subgrade
6" Subbase Course
6" Aggregate Course
MC-30 Prime Coat
1-1/2" HMAC

TOTAL Road Surfacing

sociated General Items

Reinf Conc Curb & Gutter 2' Wide

TOTAL Associated General Items

TOTAL Oxbow Access

Street Bridge

idges, Abutments and Piers

Abutment Concrete
36" Drilled Piers

TOTAL Bridges, Abutments and Piers

idges, Superstructure and Deck

Type IV Beam
Slab Concrete

TOTAL Bridges, Superstructure and Deck

idges, Associated General Item
Type C201 Rail

Terminal Anchors
Approach Slab

ency in DOLLARS

443 .
.00

1484

2291.
.00
.00
.00
149.

347
301
452

1292

91.
806.

1150
227

308

50

00

00

00

.00

60
00

.00
.00

.00
.00
.00

Cy
Cy

SY
Cy
Cy
GAL
TON

Cy

Cy
LF

LF
CYy

LF
EA
Cy

39,132

16,773

47,691
96,393

20,633
4,304
14,684

11,923
24,098

5,158
1,076
3,671

3,040
10,876

3,898
18,412
17,569

1,006

8,031

48,915

20,967

160,217

59,614
120,492

180,106

109,330
101,062

210,392

25,792
5,380
18,355

58

l6.

650

95.
445 .

83.
1075.
.10

367
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.86
.33

.70
53.
.37
.22
53.

06

90

23

.81
149.

49

07
21

74
96



Wed 09 Apr 2003

Eff.

Date

04/07/03
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PROJECT WSTLPP:

*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

(TRACES)

Trinity River

TIME 13:34:59

SUMMARY PAGE

12

08 01.CA.08 DAA Armor Joints

08 01.CA.08 FEAA Guard Fence
08_01.CA.08_FAA Slope Pavment

08 _01.CA.08 GAA Reinf. for Slope Pavement

5555.00
666.00
107.00

5864.00

TOTAL Bridges, Associated General Item

TOTAL Beach Street Bridge

08_01.CG Levee Bridge #1
08_01.CG.06 Bridges, Abutments and Piers

08_01.CG.06_AAA Abutment Concrete
08 _01.CG.06_BAA 36" Drilled Piers
08 01.CG.06 CAA 2'6 Column

08 01.CG.06_DAA Pier Bent/Cap

28.00
781.00
13.80
14.00

TOTAL Bridges, Abutments and Piers

08 01.CG.07 Bridges, Superstructure and Deck

08_01.CG.07_AAA Type C Beam
08_01.CG.07_BAA Slab Concrete

476.00
81.30

TOTAL Bridges, Superstructure and Deck

08_01.CG.08 Bridges, Associated General Item

08_01.CG.08_AAA Type C201 Rail
08 _01.CG.08_CAA Excavation
08_01.CG.08_FAA Slope Pavment

240.00
14600
44 .20

TOTAL Bridges, Associated General Item

TOTAL Levee Bridge #1

08 _01.DA Park Road Bridge
08 _01.DA.06 Bridges, Abutments and Piers

08 _01.DA.06_AAA Abutment Concrete
08_01.DA.06_BAA 36" Drilled Piers

4708.00
425.00

TOTAL Bridges, Abutments and Piers

Currency in DOLLARS

Cy
LF
Cy
Cy

LF
CYy

LF
CYy
Cy

CYy
LF

12,546
13,179
29,026

5,262

15,872
93,403
7,823
7,936

33,874
28,956

62,831

20,386
71,625
11,990

291,866

2,451,203
50,828

2,502,031

103,008

3,968
23,351
1,956
1,984

8,469
7,239

15,708

5,096
17,906
2,998

72,966

612,801
12,707

625,508

15,682
16,473
36,283

6,578

515,040

19,840
116,754
9,778
9,920

156,293

42,343
36,195

78,538

25,482
89,531
14,988

364,832

3,064,004
63,535

3,127,539

708

708
708

88.
445 .

106.
.13
339.

650.
149.

UPB ID: UP97EB

.58
149.
.58
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Tri-Service Automated Cost Engineering System (TRACES)

Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork, Trinity
*** FOR OFFICIAL USE ONLY ***
** PROJECT OWNER SUMMARY - Level 6 **

River

CONTRACT

CONTINGN

08 01

08 01
08 01

08 01

08 01
08 01
08 01
08 01
08 01
08 01
08 01

08 01
08 01
08 01
08 01
08 01
08 01

08 01
08 01

08 01
08 01

08 01

08 01

08 01

.DA.

.DA.
.DA.

.DA.

.DA.
.DA.
.DA.
.DA.
.DA.
.DA.
.DA.

.EA

.EA.
.EA.
.EA.
.EA.
.EA.

.EA.
.EA.

.FA

.FA.

.FA

.FA.

.FA

07

07
07

08

08
08
08
08
08
08
08

L
5
5
5
5
5

5
5

0]

19

.19

39

.39

Bridges, Superstructure and Deck

_AAA Type IV Beam
_BAA Slab Concrete

TOTAL Bridges, Superstructure and Deck

Bridges, Associated General Item

_AAA Type C201 Rail

_BAA Terminal Anchors

~CAA Approach Slab

_DAA Armor Joints

~EAA  Guard Fence

_FAA Slope Pavment

~GAA Reinf. for Slope Pavement

TOTAL Bridges, Associated General Item

TOTAL Park Road Bridge

ow Water Dam

Drainage

_AAA Concrete

_BBA Reinf. Steel

_CAA Base Material

~DAA 18" Rock Riprap

_EAA 6" Dia. Anchors w/ Steel Casing
_FAA Reinf Steel for Anchors

TOTAL Drainage

TOTAL Low Water Dam

& M Access Ramp 1

Construct Roadbed to Subgrade

_AAB Unclassified Excavation

TOTAL Construct Roadbed to Subgrade

Road Surfacing

AAB 6" Raw Subgrade

Currency in DOLLARS

600.
118

2900
350
55.
3062

16.
1287
12
124
180
1061

00

.00

.00
.00
.70
.00
.00

80

.00

00

.00
.00
.00
.00
.00

LF
CYy

LF
EA
Cy
LB
LF
CYy
1B

Cy
LB
Cy
Cy
LF
LB

3015.00 CY

213.00 sy

45,633
42,028

10,853
3,443
7,547
6,550
6,926

15,137
2,748

2,642,895

17,361

290

11,408
10,507

660,724

72

TIME 13:34:59
SUMMARY PAGE 13
TOTAL COST UNIT
57,042 95.07
52,535 445.21
109,576
13,566 83.74
4,304 1075.96
9,434 367.10
8,187 2.82
8,657 24.73
18,921 339.09
3,435 1.12
66,504
3,303,619
3,919 244.92
1,444 1.12
701 58.43
9,296 74.97
9,759 54.22
1,190 1.12
26,309
26,309
21,702 7.20
21,702
362 1.70

UPB ID: UP97EB
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Tri-Service Automated Cost Engineering System
PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork,

*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

(TRACES)

Trinity River

TIME 13:34:59

SUMMARY PAGE

14

CONTRACT

CONTINGN

08 01
08 01
08 01

08 01
08 01

08 01

08 01

08 01
08 01
08 01
08 01

08 01
08 01

08 01
08 01
08 01
08 01
08 01
08 01
08 01

08 01

08 01

.FA
.FA
.FA.39 EAA Reinf for Ramp

.GA
.GA.

.GA.

.GA.

.GA.
.GA.
.GA.
.GA.

. MK
. MK

.MK.
.MK.
.MK.
.MK.
.MK.
.MK.
.MK

.NA

.NA

.39 CAA
.39 _DAA

6" Aggregate Course
Concrete Ramp

TOTAL Road Surfacing

TOTAL O & M Access Ramp 1

O & M Access Ramp 2

19 AAB

39 AAB
39 _CAA
39 DAA
39 _EAA

19 Construct Roadbed to Subgrade

Unclassified Excavation

39 Road Surfacing

6" Raw Subgrade

6" Aggregate Course
Concrete Ramp

Reinf for Ramp

TOTAL Road Surfacing

TOTAL O & M Access Ramp 2

Oxbow Outlet Ditch

.AA Drainage

AA AAA
AA_BBA
AA CAA
AA_DAA
AA EAA
AA_FAA
.AR GAA

Unclassified Excavation
Unclassified Fill

18" RCP

Concrete Headwall

Reinf. Steel for Headwall
18" Rock Riprap

Rock Bedding

TOTAL Drainage

TOTAL Oxbow Outlet Ditch

Observation Decks

.AA Observation Decks

Currency in DOLLARS

36.00
36.00
1949.00

1994.00

TOTAL Construct Roadbed to Subgrade

207.00
34.00
34.00

1888.00

9870.00
753.00
185.00

996.00

43.00
21.50

3.00

Cy

SY
Cy
Cy
LB

Cy
Cy
LF
Cy
LB
Cy
Cy

EA

11,482

21,982

64,014

16,004

14,353

27,477

80,018

58
254

934

60

.20

.70
.37
.99
.12

.89
.29
43.
.80
.12
74.
.54

17

95

18743
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Trinity River

TIME 13:34:59

SUMMARY PAGE 15

TOTAL Observation Decks

TOTAL Roads

TOTAL Roads, Railroads, and Bridges

09 Channels and Canals

09 01

09 01.

Channels

99

A

ssociated General Items

09 01.99.AA Channel Improvement

TOTAL Associated General Items

TOTAL Channels

TOTAL Channels and Canals

14 Recreation Facilities

14 00
14 00.
14 00.
14 00.

14 00.
14 00.

14 00.

14 00.
14 00.

14 00.

14 00.

Recreation Facilities

99

99.

99.

99.
99.

99.

99.
99.

99.

99.

A

GA

Ga_

GA
GA_

Ga_

GA
GA_

HA

HA

ssociated General Items
Conc Trail Along Channel
19 Construct Roadbed to Subgrade

19 AAB Unclassified Excavation
19 BAA Unclassified Fill

TOTAL Construct Roadbed to Subgrade

39 Road Surfacing

39 _DAA Concrete
39 EAA Reinf Steel

TOTAL Road Surfacing

TOTAL Conc Trail Along Channel

Conc Trail Along Beach Street

19 Construct Roadbed to Subgrade

Currency in DOLLARS

100000

823.70
1241.00

1.00

538.00
17204

Cy

Cy
Cy

Cy
LB

4,174,413

109,750
15,439

133,868

1,043,603

117,785

117,785

33,467

5,218,016

588,924 5.89

588,924

5,652 6.86
5,197 4.19

10,849 10849

137,187 254.99
19,299 1.12

156,486 156486

167,335

UPB ID: UP97EB
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*** FOR OFFICIAL USE ONLY **x*
** PROJECT OWNER SUMMARY - Level 6 **

Trinity River

TIME 13:34:59

SUMMARY PAGE 16

14 00.

14 00.
14 00.

14 00.
14 00.

14 00.
14 00.

14 00.

14 00.

14 00.
14 00.

14 00.

14 00.
14 00.

14 00.

14 00.
14 00.

99.

99.
99.

99.
99.

99.
99.

99.

99.

99.
99.

99.

99.
.LG_AAB Comfort Station Building

99

99.

99.
.LM_BAA Excavate for Trail Materials

99

HA

HA
HA_

HG

HG_

HG_
HG

HG_

IA

19 AAB Unclassified Excavation

19 BAA Unclassified Fill

TOTAL Construct Roadbed to Subgrade

39 Road Surfacing

39 _DAA Concrete
39 EAA Reinf Steel

TOTAL Road Surfacing

TOTAL Conc Trail Along Beach Street

Conc Trail Gateway Center
39 Road Surfacing

39 _DAA Concrete
39 EAA Reinf Steel

TOTAL Road Surfacing
OC Washed Sand

TOTAL Conc Trail Gateway Center

Comfort Station @ Riverside

IA AAA Unclassified Fill
IA AAB Comfort Station Building

LG

TOTAL Comfort Station @ Riverside

Comfort Station @ Oxbow

LG AAA Unclassified Fill

LM

LM

TOTAL Comfort Station @ Oxbow

Gateway South Soft Trail

AAA Base Material

Currency in DOLLARS

595.
1073.

1

399.

30
00

.00

00

12774

159.
5083.

80

434

2000

207
207

00
00

.00

.00

.00
.00

.00
.00

.00
.00

Cy
LB

Cy
LB

Cy

Cy
EA

Cy
EA

Cy
Cy

81,394
11,463

32,435
4,562

40,872

3,440
85,000

20,349
2,866

10,218

860
21,250

TOTAL COST UNIT
4,085 6.86
5,497 5.12

9,581 9581.28

101,743 254.99
14,329 1.12

116,072 116072

125,654

40,544 254.99
5,702 1.12

46,246 46246

4,845 60.56

51,091

4,300 9.91
106,249 106249

110,550

19,818 9.91
106,249 106249

126,067

10,983 53.06
1,277 6.17

UPB ID: UP97EB
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Trinity River

TIME 13:34:59

SUMMARY PAGE

17

CONTRACT

CONTINGN

TOTAL COST

14 00.

14 00.
14 00.

14 00.

14 00.

14 00.

14 00.
14 00.
14 00.

14 00.

14 00.
14 00.
14 00.

14 00.

14 00.
14 00.
14 00.
14 00.
14 00.
14 00.

14 00.

14 00.

99.

99

99.

99.

99.

99.
99.

99.
99.

99.

99

99.
99.

99.

99.
99.
99.
99.

99

99.

99.

99.

Currency in DOLLARS

QUANTY UOM

TOTAL Gateway South Soft Trail

LV Tandy Soft Trail

.LV_AAA Base Material 1412.00 CY

LV _BAA Excavate for Trail Materials 1412.00 CY
TOTAL Tandy Soft Trail

MA Gateway North Equestrian Trail

MA AAA Mulch Material 1392.00 cy
TOTAL Gateway North Equestrian Trail

NA Concrete Sidewalk (Riverside)

NA AAA Concrete 210.00 CY

NA BAA Reinf Steel 3675.00 LB

NA CAA Washed Sand 52.00 CY
TOTAL Concrete Sidewalk (Riverside) 210.00 CY

OA Concrete Sidewalk (Oxbow)

.OA_AAA Concrete 166.00 CY

OA BAA Reinf Steel 4812.00 LB

OA CAA Washed Sand 69.00 CY
TOTAL Concrete Sidewalk (Oxbow) 166.00 CY

OH Tandy Parking

OH AAB 6" Raw Subgrade 1020.00 sY

OH_BAA 6" Subbase Course 170.00 CY

OH CAA 6" Aggregate Course 158.00 CY

OH DAA MC-30 Prime Coat 237.00 GAL

.OH EAA 1-1/2" HMAC 78.00 TON

OH_FAA Reinf Conc Curb & Gutter 2' Wide 1480.00 LF
TOTAL Tandy Parking 1020.00 sY

PA Lighting for Oxford & Riverside

PA AAA Light Fixtures 12.00 EA

66,905

62,605

50,255
3,298
2,519

39,725
4,318
3,343

47,386

1,388
7,216
7,378
422
3,363
19,214

38,982

8,974

14,984
1,742

16,726

15,651

12,564
824
630

9,931
1,080
836

11,847

2,244

74,920
8,712

83,631

78,257

62,819
4,122
3,149

49,657
5,398
4,178

59,233

1,735
9,020
9,222
527
4,204
24,018

48,727

11,218

56.

299.
.12
.56

60

333.

299.
.12
.56

60

356.

58

47

934
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.06
.17

22

14

76

14
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Tri-Service Automated Cost Engineering System (TRACES)

Riverside Oxbow Feasabilty Study - West Fork, Trinity River
*** FOR OFFICIAL USE ONLY ***

** PROJECT OWNER SUMMARY - Level 6 **

PROJECT WSTLPP:

14 00.
14 00.
14 00.
14 00.
14 00.

14 00.

14 00
14 00
14 00

14 00

14 00.

14 00
14 00

14 00

14 00
14 00

14 00

14 00

14 00

99.
99.
99.
99.
99.

99.

.AA
.AA.
.AA.

.AA.

.BA.
AR
14 00.

.BA.
14 00.

.AA
.AA.

.BA.
14 00.

.AA.

.BA.
14 00.

QUANTY
PA BAA 35' Metal Pole 6.00
PA _CAA Concrete Base 1.40
PA DAA 1#6 1#8G in 1" U/g Conduit 1200.00
PA FAA Reinf. Steel 840.00
PA GAA 240V Single Phase Meter 3.00
TOTAL Lighting for Oxford & Riverside
SG Post & Cable Barrier Fence
TOTAL Associated General Items
Associated General Items O & M
GA Conc Trail Along Channel
GA_ 19 Construct Roadbed to Subgrade
GA_ 19 AAB Unclassified Excavation 424.00
.GA_ 19 BAA Unclassified Fill 640.00
TOTAL Construct Roadbed to Subgrade 1.00
GA_ 39 Road Surfacing
.GA_ 39 AAB 6" Raw Subgrade 5378.00
.GA_ 39 CAA 6" Aggregate Course 815.00
GA_ 39 DAA Concrete 277.00
.GA 39 EAA Reinf Steel 27456
TOTAL Road Surfacing 1.00
TOTAL Conc Trail Along Channel
.HA Conc Trail Along Beach Street
HA 19 Construct Roadbed to Subgrade
HA 19 AAB Unclassified Excavation 307.00
.HA 19 BAA Unclassified Fill 553.00
TOTAL Construct Roadbed to Subgrade 1.00
HA 39 Road Surfacing
HA 39 AAB 6" Raw Subgrade 3993.00
.HA 39 CAA 6" Aggregate Course 605.00

Currency in DOLLARS

Cy
Cy

SY
Cy
Cy
LB

Cy
Cy

SY
Cy

10,769
1,780
10,769
754
1,122

130,994

5,435
28,251

195,121

1,830
9,514
14,127
6,160

32,749

1,359
7,063

TIME 13:34:59
SUMMARY PAGE 18
TOTAL COST UNIT
13,461 2243.52
2,225 1589.16
13,461 11.22
942 1.12
1,402 467.40
42,709
975,603
2,909 6.86
2,680 4.19
5,590 5589.51
9,150 1.70
47,571 58.37
70,634 254.99
30,799 1.12
158,153 158153
163,743
2,106 6.86
2,833 5.12
4,939 4939.32
6,793 1.70
35,313 58.37

UPB ID: UP97EB
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Trinity River

TIME 13:34:59

SUMMARY PAGE 19

14 00.

14 00.
.BA.

14 00

14 00.

14 00.
.BA.

14 00

JHA_ 39
JHA_ 39

_DAA Concrete
_EAA  Reinf Steel

TOTAL Road Surfacing

TOTAL Conc Trail Along Beach Street

.LP Oxbow Soft Trail

.LP_AAA Base Material

LP_BAA Excavate for Trail Materials

LT Ga

TOTAL Oxbow Soft Trail

teway North Soft Trail

.LT AAA Base Material

LT _BAA Excavate for Trail Materials

30 Planning, E

30 .D

30 _.D.

30

|}

30
30
30
30
30
30
30
30
30
30
30

30

U0UUUUUUUUOUUUUg

TOTAL Gateway North Soft Trail

TOTAL Associated General Items O

TOTAL Recreation Facilities

TOTAL Recreation Facilities

ngineering and Design

Construction Contract P.E.& D

DA

.DA.

.DA.
.DA.
.DA.
.DA.
DA.
.DA.
.DA.
.DA.
.DA.
.DA.
DA.
.DA.

Plans
01 P1
01 01
01_ 15
01 20
01_ 30
01 31
01_ 33
01 34
01_ 35
01 40
01_ 42
01 45
01_ 50

Curr

and Specifications

ans and Specifications

Water Control Structures
Access Trails

Topo Survey

Restoration Areas
Utility Relocations
Bridges

Cultural

VE Studies

Supervision

Adaptive Management
Environ.& Cultural Complian.Rev
Real Estate Coordination

ency in DOLLARS

&

206.00 CY
20386 LB

1

1412
1412

185.
185.

.00

.00
.00

00
00

Cy
Cy

Cy
Cy

59,936
6,969

1,085,102

93,668
59,574
62,475
73,642
80,000
562,205
21,250
21,250
34,893
25,000
28,688
21,250

14,984
1,742

271,276

8,664
8,936
9,371
11,046
12,000
28,110
648
3,188
5,234
3,750
4,303
3,188

122,443

74,920
8,712

9,816
1,141

1,356,378

102,332
68,510
71,846
84,688
92,000

590,315
21,898
24,438
40,127
28,750
32,991
24,438

117504

UPB ID: UP97EB



Wed 09 Apr 2003 Tri-Service Automated Cost Engineering System (TRACES) TIME 13:34:59
Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork, Trinity River
*** FOR OFFICIAL USE ONLY *** SUMMARY PAGE 20
** PROJECT OWNER SUMMARY - Level 6 **

QUANTY UOM CONTRACT CONTINGN TOTAL COST UNIT

30 .D.DA.01 55 Project Management 10,625 1,594 12,219

TOTAL Plans and Specifications __1:8;2:;;5 __155:5;; __1:1;2:;;;

TOTAL Plans and Specifications __1:8;2:;;5 __155:5;; __1:1;2:;;;

TOTAL Construction Contract P.E.& D 1,004,520 100,032 1,194,552

TOTAL Planning, Engineering and Design __1:8;2:;;5 __155:5;; __1:1;2:;;;
31 Construction Management
31_ A Construction Management
31 A. A Construction Management
31 A. A. A Construction Management 1,081,200 270,300 1,351,500

TOTAL Construction Management 771:6é1:;56 77;;5:;55 771:;;1:;56

TOTAL Construction Management 771:6é1:;56 77;;5:;55 771:;;1:;56

TOTAL Construction Management 771:6é1:;56 77;;5:;55 771:;;1:;56

TOTAL Riverside Oxbow Feasabilty Study  1.00 EA 18,667,933 3,530,287 22,198,22022198220

Currency in DOLLARS UPB ID: UP97EB



Wed 09 Apr 2003 Tri-Service Automated Cost Engineering System (TRACES) TIME 13:34:59

Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork, Trinity River
ERROR REPORT *** FOR OFFICIAL USE ONLY *** ERROR PAGE 1
R2029: O Riverside Oxbow Feasabil No Crew Database - No Crew Summaries or Reprice

*oxoK END OF ERROR REPORT *oxoK

Currency in DOLLARS UPB ID: UP97EB



Wed 09 Apr 2003 Tri-Service Automated Cost Engineering System (TRACES) TIME 13:34:59

Eff. Date 04/07/03 PROJECT WSTLPP: Riverside Oxbow Feasabilty Study - West Fork, Trinity River

TABLE OF CONTENTS *** FOR OFFICIAL USE ONLY *** CONTENTS PAGE 1
SUMMARY REPORTS SUMMARY PAGE
PROJECT OWNER SUMMARY — CONEracCt .. ..ttt ittt it intiennennenns 1
PROJECT OWNER SUMMARY = LEVEL Bt it ittt ittt et eeeeeeeeeeeeeeeeeeeeeeenaaens 2

No Detailed Estimate...

No Backup Reports...

*oxox END TABLE OF CONTENTS xR x



