

Item 14. Continued.

CHANGES TO BID OPENING DATE

1. Standard Form 1442, First Page, Item No. 13.A.- In the second line, change the bid opening time and date from "1400 local time, 30 May 2001" to "1400 local time, 5 June 2001".

CHANGES TO THE SPECIFICATIONS

2. SECTION 13280 - ASBESTOS ABATEMENT.- Delete pages 13280-1 through 13280-62 and substitute the accompanying new pages 13280-1 through 13280-62, bearing the notation "ACCOMPANYING AMENDMENT NO. 002 TO SOLICITATION NO. DACA63-00-B-0025:"
3. Replacement Sections - Replace the following sections with the accompanying new sections of the same number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 002 TO SOLICITATION NO. DACA63-00-B-0025:"

<u>Section No.</u>	<u>Title</u>
02051	REMOVAL, RECYCLING AND DISPOSAL OF REGULATED MATERIALS
02091	LEAD-CONTAINING PAINT (LCP) WORKER PROTECTION PLAN
02220	DEMOLITION
05120	STRUCTURAL STEEL
05400	COLD-FORMED STEEL FRAMING
08210	WOOD DOORS
09250	GYPSTUM WALLBOARD
11000	EQUIPMENT AND CASEWORK SCHEDULE
15080	THERMAL INSULATION FOR MECHANICAL SYSTEMS

CHANGES TO THE DRAWINGS

4. Replacement Drawings.- Replace the drawings listed below with the attached new drawings(s) of the same number, bearing the notation "AM #0002":

G04_2.cal Seq 4 G1.2 Code analysis sheet
C41_2.cal Seq 45 LSP1 Planting plan-site
A23_2.cal Seq 70 A4.8 Equipment schedule
S11_2.cal Seq 107 S1.0 Overall foundation plan
S18_2.cal Seq 114 S2.0 Overall roof framing plan
P01_2.cal Seq 155 P1.1 Plumbing symbol legend & schedules
P16_2.cal Seq 170 P4.2 Plumbing details
E04_2.cal Seq 178 CE4.1 Electrical-Site demolition plan-Goat pen

END OF AMENDMENT